

2004-05 DRAIN INLET IMPROVEMENTS

ENGINEER'S ESTIMATE \$40,000 TO \$45,000

BID OPENING June 9, 2005

CONTRACTOR/CITY				QUIMO CONTRACTING DIXON	
ITEM	DESCRIPTION	QTY	UNIT	UNIT COST	TOTAL COST
1	Remove and replace catch Basin	5	LS	\$4,500.00	\$22,500.00
2	install New Catch Basin	1	LF	\$4,500.00	\$4,500.00
3	Traffic Control & Construction Signing	1	EA	\$1,662.00	\$1,662.00
TOTAL BASE BID					\$28,662.00
ALTERNATE BID # 1					
4	Remove and replace catch Basin	2	LF	\$4,500.00	\$9,000.00
5	Traffic Control & Construction Signing	1	EA	\$554.00	\$554.00
ALTERNATE BID # 1					\$9,554.00
TOTAL BASE BID + ALTERNATE BID # 1					\$38,216.00
ALTERNATE BID # 2					
6	Remove and replace catch Basin	1	LF	\$4,500.00	\$4,500.00
7	Traffic Control & Construction Signing	1	EA	\$277.00	\$277.00
ALTERNATE BID # 2					\$4,777.00
TOTAL BASE BID + ALTERNATE BID #1 & #2					\$42,993.00