

WQCF Phase III Schedule D Re-Bid
ENGINEER'S ESTIMATE \$22,000,000 to \$22,500,000
BID OPENING December 15th, 2005

CONTRACTOR/CITY				OVERAA CONSTRUCTION/ RICHMOND		WESTERN WATER/ SANTA ROSA	
ITEM #	DESCRIPTION	QTY	UNIT	ITEM COST	TOTAL COST	ITEM COST	TOTAL COST
1	Summary of Work Items 1-32 and 34-36	1	LS	\$ 22,399,000.00	\$ 22,399,000.00	\$ 22,895,000.00	\$ 22,895,000.00
2	All Sheeting, Shoring, and Bracing Item 33	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 40,000.00	\$ 40,000.00
TOTAL BASE BID					\$ 22,424,000.00		\$ 22,935,000.00