

City of Manteca - Public Works Department

Bid Tabulation for:

WELL #23 BYPASS STRUCTURE DRAIN MODIFICATION

Bid opening October 10, 2002

Engineer's Estimate: \$20,000-\$26,000.

| CONTRACTOR / CITY | | | | ENERGY TEK BAKERSFIELD | | ROBERT J FRANK CONST. REDDING | | CONCO WEST MANTECA | |
|-----------------------|---|-----|------|---------------------------|--------------------|----------------------------------|--------------------|-----------------------|--------------------|
| ITEM # | DESCRIPTION | QTY | UNIT | ITEM COST | TOTAL COST | ITEM COST | TOTAL COST | ITEM COST | TOTAL COST |
| 1 | INSTALL 8" DIP | 25 | EA | \$45.00 | \$1,125.00 | \$200.00 | \$5,000.00 | \$260.00 | \$6,500.00 |
| 2 | INSTALL NEW DISCHARGE BOX AND NEW GRATE ASSEMBLY | 1 | EA | \$8,500.00 | \$8,500.00 | \$3,000.00 | \$3,000.00 | \$7,000.00 | \$7,000.00 |
| 3 | INSTALL 15" DRAIN LINE | 101 | EA | \$76.00 | \$7,676.00 | \$100.00 | \$10,100.00 | \$225.00 | \$22,725.00 |
| 4 | PLUG EXISTING PVC DRAIN LINE | 1 | EA | \$700.00 | \$700.00 | \$300.00 | \$300.00 | \$2,000.00 | \$2,000.00 |
| 5 | REMOVE AND REPLACE SIDEWALK | 80 | SF | \$5.75 | \$460.00 | \$10.00 | \$800.00 | \$30.00 | \$2,400.00 |
| 6 | REMOVE AND REPLACE CURB & GUTTER | 5 | LF | \$30.00 | \$150.00 | \$50.00 | \$250.00 | \$100.00 | \$500.00 |
| 7 | REMOVE AND REPLACE PAVEMENT | 140 | SF | \$11.81 | \$1,653.40 | \$20.00 | \$2,800.00 | \$12.00 | \$1,680.00 |
| TOTAL BASE BID | | | | | \$20,264.40 | | \$22,250.00 | | \$42,805.00 |